NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 6/17/2011

Control 0884-04-008
Project STP 1102(397)
Highway FM 37
County LAMB

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJIECT: STP 1102(397) CONTRCL: 0884-04-008
COUNTY:  LAMB
LETTI NG 07/07/2011
REFERENCE NO 0616

PROPCSAL ADDENDUMS
PROPCSAL COVER
_ BID INSERTS (SH. NO.:
X CGENERAL NOTES (SH. NO.: B - J

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER See changes outlined bel ow

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

CGener al Not es:

Sheet B: Note added to item 8.

Sheet H: Note added to item 502.
I nformati on shifted due to the note additi ons and sheet K was added.
Pl an Set:

Sheets 4, 4A - 4D are revised.

Sheet 4E i s added.




Project Number: STP 1102(397) Sheet

County: LAMB Control: 0884-04-008
Highway: FM 37

GENERAL NOTES:
Surface Treatment Basis of Estimate

EMUL

PRIME FIRST SECOND

DESCRIPTION éEORI\IS% COAT COURSE | COURSE FOG SEAL
ASPH TYPE & CSS-1H MC-30 TIER 3 TIER 3 CSS-1H
GRADE * * *
ASPH RATE **0.13 Asph. 0.20 0.55 0.50 ***0.09 Asph.
(GAL/SY) Emulsion Emulsion
AGGR TYPE PB PB
AGGR GRADE 3 4
AGGR RATE 1/80 1/105
(CYISY)

*See plans & estimate for alternates.
** Est. shot rate is 0.26 GAL/SY (50% Asph. Emul./ 50% Water) or as directed.
*** Est. shot rate is 0.18 GAL/SY (50% Asph. Emul./ 50% Water) or as directed.
Apply CSS-1H as directed.

Surface Treatment Area (SY)

CSJ | EMUL | PRIME COAT | 2 COURSE SURF TREAT
(ERSN
CONT)

884-4-8 | 68,680 92,895 89,461

W.W.A.R.P

Provide coarse aggregate for all surface treatments meeting a minimum class of B as published in
the AGGREGATE QUALITY MONITORING PROGRAM RATED SOURCE QUALITY
CATALOGUE.

General Reguirements and Covenants - Items 1 thru 9

Item 2 — Instructions to Bidders

View the plans on-line or download from the web at:
http://www.dot.state.tx.us/business/plansonline/plansonline.htm

Order plans from any of the plan reproduction companies shown on the web at:
http://www._dot._state.tx.us/business/contractors_consultants/repro_companies.htm
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Project Number: STP 1102(397) Sheet
County: LAMB Control: 0884-04-008

Highway: FM 37

Utilities
Overhead and underground utility installations exist within the project limits.

Item 5 - Control of Work

Perform construction surveying in accordance with Article 5.6.C, “Method C.”

Item 7 - Legal Relations and Responsibilities

Coordinate street closures with the local fire, police, and other emergency personnel.

Notify, in writing, each residence and business 10 days prior to beginning construction of the
phase/phases that are expected to affect their ingress and egress. This notice may be hand
delivered or mailed.

When applicable, comply with all requirements of the Environmental Permits Issues and
Commitments (EPIC) sheets.

Dispose of all waste materials in compliance with local, state and federal regulations. Submit a
list of all approved waste sites to the Engineer for review.

Item 8 - Prosecution and Progress

Work shall be performed between April 1 and October 31. Time shall be suspended and no work
shall be performed between November 1 and March 31. The Work Start Date is April 1, 2012.

Construct the roadway according to the typical sections except for the following two test sections:
1) Build a 1000’ section in two layers, a salvage base layer and a base layer; 2) Build a 1000’
section in one layer without the cement. The locations for these section deviations will be
determined by the Engineer. These test sections shall be built full width. No additional payment
will be given for this work.

Monthly schedule updates are a very important aspect of managing the progress of this project.
The Engineer may withhold the monthly estimate if the schedule update has not been received.

Do not begin work before sunrise or end work after sunset unless authorized by the Engineer, and
remove all equipment from the roadway before sundown.

Perform any erosion control measures such as seeding or sodding before beginning the next phase,
or land, unless otherwise authorized by the Engineer.
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Project Number: STP 1102(397) Sheet
County: LAMB Control: 0884-04-008
Highway: FM 37

Work around existing culverts, signs, mailboxes, object markers and delineators. Any damages
resulting from the contractor’s operation shall be repaired by the contractor to the satisfaction of

the Engineer.

Item 9 - Measurement and Payment

Submit material-on-hand payment requests at least three working days prior to the end of the
month for payment on that month's estimate.

Items 110 And 132 - Excavation and Embankment

Excavation (special) includes undercutting, removing, and disposing of undesirable material below
subgrade as directed by the Engineer. Fill this volume using material that meets Type C
embankment requirements. Payment shall be subsidiary to this item.

Provide Type C Embankment conforming to the following material specifications:

Liquid Limit (maximum) 45
Plasticity Index (maximum) 25
Bar Linear Shrinkage (minimum) 2

Consider all embankment to be Earth Embankment in accordance with Article 132.3.A.

Approval may be granted, as directed by the Engineer, to incorporate rock and/or broken concrete
with a maximum dimension of four (4) inches, produced by the construction project, in the lower
layers of the embankment, provided the quantity of rock and/or broken concrete does not affect the
ability to achieve specified density, as directed by the Engineer.

Proof roll, as directed by the Engineer.

Item 112 - Subgrade Widening

Provide embankment material for subgrade widening that meets the requirements of Type C
Embankment and be from approved sources. This will not be paid for directly, but will be
considered subsidiary to this item.

Item 134 and 150 - Backfilling Pavement Edges and Blading

Salvage existing topsoil and grass in windrows along the edge of the grading operations, or as
directed by the Engineer. As a land is finished, spread the adjacent topsoil and grass uniformly
over the disturbed area. Perform this work in phases not to exceed three miles, unless otherwise
authorized by the Engineer.
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Project Number: STP 1102(397) Sheet
County: LAMB Control: 0884-04-008

Highway: FM 37

Item 158 - Specialized Excavation Work

The Contractor may use any type of equipment that is able to consistently and efficiently produce
the desired results, as approved by the Engineer.

Specialized Excavation Work shall be used to remove sediments from erosion control devices, to
excavate three drainage channels on the project, and as directed by the Engineer.

Item 216 - Proof Rolling

Provide a 25 ton roller, or other equipment approved by the Engineer for proof rolling.

Item 247 - Flexible Base

SPECIFICATION DATA

TEST TO BE IN ACCORDANCE WITH TEXAS DEPARTMENT OF TRANSPORTATION
STANDARD TEST METHODS

FLEXIBLE BASE SPECIFICATION DATA

GRADING REQUIREMENTS solL
PERCENT RETAINED — SIEVES MAX MIN
SIEVE SIZES INCHES CONSTANTS | \VET MAX% | STRENGTH
INCREASE
T T pi | BALL 15 PS|
134 |78 |12 |#8 | #40 | vy | vax
0 | 20-30 | 40-55 | 65-75 | 75:90 | 40 15 50 25 N/A

The addition of field sand to reduce the plasticity index a maximum of three points below the
original P.1. is permitted. Introduce field sand at the crusher on a feed belt prior to building the
stockpile.

Item 251 - Reworking Base Material

Before replacing salvaged material, construct and shape subgrade, using density control in
accordance with applicable item of work.

Excess base material shall be disposed of by the contractor.
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Project Number: STP 1102(397) Sheet
County: LAMB Control: 0884-04-008

Highway: FM 37

Item 260 - Lime Treatment (Road Mixed)

Use lime, at the target rate of 3 percent by weight, based on an estimated unit weight of 125
pounds per cubic foot, unless otherwise directed by the Engineer.

Use a vane feeder system to distribute the lime.

Item 265 - Fly Ash or Lime Fly Ash Treatment (Road Mixed)

Use “Type CS” fly ash. A target rate of 7 percent by weight, based on an estimated unit weight of
125 pounds per cubic foot was used for estimating purposes. The actual rate to be used will be
based on laboratory tests that yield a strength of 200 psi at a lateral pressure of 15 psi unless
otherwise directed by the Engineer.

Use a vane feeder system to distribute fly ash.

Asphalt material will not be permitted for curing.

Item 275 - Cement Treatment (Road Mixed)

A target rate of 3 percent by weight, based on an estimated unit weight of 125 pounds per cubic
foot, was used for estimating purposes. The actual rate to be used will be based on laboratory tests
that yield a strength of 200 psi at a lateral pressure of 15 psi unless otherwise directed by the
Engineer.

Use a vane feeder system to distribute cement.

Asphalt material will not be permitted for curing.

Item 302 - Aggreqates for Surface Treatments

Precoat aggregate with asphalt of the type and grade approved by the Engineer. Use an anti-
stripping agent, of the type and at a rate approved by the Engineer. The use of flux oil is not
permitted.

Cure precoated aggregate a minimum of 72 hours before applying the aggregate to the roadway
surface.

Aggregate will be subjected to five cycles of the magnesium sulfate soundness test in accordance
with Test Method TEX-411-A. The loss shall not be greater than 20 percent.
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Project Number: STP 1102(397) Sheet
County: LAMB Control: 0884-04-008

Highway: FM 37

Item 310 - Prime Coat

Apply a prime coat to all finished flexible and salvage base due to receive asphaltic concrete
pavement or surface treatments.

Cure the prime coat for a minimum of 72 hours before placing any asphaltic material on the
primed surface, unless otherwise authorized by the Engineer.

Item 314 - Emulsified Asphalt Treatment

Apply the emulsified asphalt and water mixture, as directed by the Engineer.

Item 315 - Foqg Seal

Apply the emulsified asphalt and water mixture, as directed by the Engineer.

Item 316 - Surface Treatments

Do not place AC asphalt between September 1 and May 14, unless otherwise directed by the
Engineer. Cure CRS-1P asphalt for 30 days before applying the second course or hot mix, if it is
used on the first course.

In order to minimize the length of roadway with only the first course surface treatment during
winter, complete second course of surface treatment by September 1 for any areas of roadway
completed thru the first course.

Remove all excess aggregate by brooming after sufficient curing has occurred but no later than the
end of the day, as directed by the Engineer. Remove all excess aggregate from the project in curb
and gutter sections, and other areas as directed by the Engineer.

Schedule the placement width for all asphalt surfaces in a manner such that all joints will coincide
with proposed lane lines (+/- 6 inches).

Leave signs and barricades in place until all brooming and the application of the center stripe are
completed, unless otherwise directed by the Engineer.

Set a string line for all surface treatment operations, unless otherwise directed by the Engineer.
Remove the string line daily.

Use medium pneumatic tire rollers, as directed by the Engineer.

Do not use flat wheel rollers.
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Project Number: STP 1102(397) Sheet
County: LAMB Control: 0884-04-008

Highway: FM 37

Asphalt storage tanks may be used.

If patching is required, Type F hot mix or an approved equivalent shall be used for all patching.
The patches shall be placed using a blade and roller to achieve ride quality. Hand patching is not
allowed unless approved by the Engineer.

Item 400 - Excavation and Backfill for Structures

Construct fill over structures to plan grade before hauling with heavy equipment over structures.

Compact backfill used for structures, other than flowable backfill, to a minimum density of 95
percent.

Use a template in order to secure reasonably accurate Class C shaping of the foundation material
outside of cement stabilized areas.

Item 420 - Concrete Structures

Use Grade 3 coarse aggregate in all concrete structures.

Item 421 - Hydraulic Cement Concrete

Entrained air will be required in all concrete except drilled shafts.
The sodium sulfate soundness Test Method TEX-411-A is waived.

Supply 2 — 4’ x 8’ x %" sheets of plywood, in order to perform required testing procedures at the
location of concrete placements.

Use 4-inch by 8-inch cylinder molds for concrete with Grade 3 or smaller coarse aggregate.
Supply cylinder molds and lids subsidiary to the various bid items.

Over-design compressive strength requirements, designated in Article 421.4, Table 6, for this
project are waived.

The Engineer will inspect concrete batch plants and trucks for approval.
For this project, the requirements of Article 421.4, Subsection G, “Certification of Testing

Personnel” are waived, except that “Personnel performing these tests are subject to Departmental
approval.”
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Project Number: STP 1102(397) Sheet
County: LAMB Control: 0884-04-008

Highway: FM 37

Item 427 - Surface Finishes For Concrete

Provide surface area | concrete surfaces with a rub finish.

Item 464 - Reinforced Concrete Pipe

Join all concrete culvert pipe with a cold-applied plastic asphalt sewer joint compound.

Item 467 - Safety End Treatment

Install riprap around all precast SETSs.

Item 502 - Barricades, Signs And Traffic Handling

Prior to beginning construction, the Engineer shall approve the routing of traffic and sequence of
work.

Additional signs and barricades as directed by the Engineer shall be considered subsidiary to Item
502.

Wash the channelizing devices and barricades following each rainfall or snowfall event and at
times deemed necessary by the Engineer.

To ensure the safety and convenience of traffic, flaggers may be required when construction
machinery is being operated along, across, or adjacent to lanes carrying traffic. If considered
necessary by the Engineer, supplemental signs and barricades may be required.

Fill any holes left by barricade or sign supports and restore the area to its original condition.

Provide heavy duty "green" springs for dual chevrons on projects requiring flexible support
systems.

Use the CW21-1T “Give Us A Brake” sign on this project.

Barricades, Signs and Traffic Handling is a plan quantity item. If time is suspended, no additional
compensation will be made.

Construct temporary ramps to maintain access to driveways and city streets as directed by the
Engineer. Temporary ramp construction is subsidiary to Item 502.

The Contractor shall bid the traffic control plan shown in the plans. Any proposed alterations to

the TCP (combining work areas / phasing / etc.) shall be submitted to the Engineer at least 10 days
prior to anticipated changes.
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Project Number: STP 1102(397) Sheet
County: LAMB Control: 0884-04-008

Highway: FM 37

Square tubing sign supports may be used for temporary construction signs. Aluminum and wood
signs may be mounted if the vertical supports are embedded into the ground. Square tubing
supports on skids which are typically held in place with sand bags can only support signs made of
light weight flutted plastic.

Any trench or drop off over 2" will require a safety slope of at least 3:1 and can be constructed out
of RAP, embankment or other material approved by the Engineer. The placement, maintenance
and removal is the responsibility of the Contractor and is subsidiary to the various items.

Item 504 - Facilities for Field Office and Laboratory

No field office will be required.

Item 506 - Temporary Erosion, Sedimentation and Environmental Controls

Place a weatherproof bulletin board containing the TCEQ required information on the project at a
site directed by the Engineer. Post the following documents: (1) "TCEQ TPDES Storm

Water Program™ Construction Site Notice; (2) TCEQ "Notice of Intent”; and (3) TCEQ "TPDES
Permit." Place rain gauge(s) at locations designated by the Engineer. At the completion of the
contract, the bulletin board will become the property of the State and will remain in place until 70
percent vegetation coverage has been obtained.

Silt fence and sandbags will be placed and relocated as directed by the Engineer in order to
comply fully with the SW3P requirements.

The soil area disturbed by this project, including all disturbed areas within the limits of this project
as described in the Contract and at Contractor project specific locations (PSLs) within one mile of
the project limits, contributes to the establishment of the Texas Commission on Environmental
Quality (TCEQ) Construction General Permit (CGP) requirements for storm water discharges.
The Department will obtain an authorization from the TCEQ to discharge storm water for
construction activities shown on the plans. The Contractor shall obtain the required authorization
from the TCEQ for Contractor project specific locations (PSLs) for construction support activities
off the right-of-way. As directed by the engineer, the Contractor shall obtain any required
authorization from the TCEQ for on-site PSLs. When the total area disturbed within the project
limits and at PSLs within one mile of the project limits exceeds five acres, the Contractor shall
provide a copy of the Contractor’s Notice of Intent (NOI) submission and Construction General
Permit for PSLs on the right-of-way to the Engineer (and submit a copy of NOIs to appropriate
MS4 operators).

Item 530 - Driveways and Turnouts

Type F hot mix or an approved substitute shall be used for all asphalt driveway tapers.
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Project Number: STP 1102(397) Sheet
County: LAMB Control: 0884-04-008

Highway: FM 37

Item 662 - Work Zone Pavement Markings

Water base paint may be used for all non-removable striping if authorized by the Engineer.
Use short-term removable striping as directed by the Engineer.

Remove tabs after standard pavement markings have been placed. Cut off tabs or remove by a
method acceptable to the Engineer.

Item 677 - Eliminating Existing Pavement Markings and Markers

Payment for covering a solid yellow line with a broken yellow line next to it, parallel to the
centerline of the highway, will be by the linear foot. This payment will be made only once for two
stripes side-by-side.

Item 730 - Roadside Mowing

Mow full-width from pavement edge to Right-of-Way line one time. The Engineer shall dictate
the times to mow and the areas in the project to mow.

Item 760 - Cleaning and Reshaping Ditches

Clean and reshape ditches on both sides of the roadway in three areas: 1.) From station 140+00 to
station 160+00, 2.) From station 281+00 to station 301+00, and 3.) From station 272+28 to station
292+28. Reference the typical section for finished ditch section.

Item 8251 - Reflectorized Pavement Markings with Retroreflective Requirements

Reference the existing striping in order to stripe the roadway as it was prior to sealing.

Mark the location of standard pavement markings, including barrier lines, no passing zones, gores,
and transitions adjusting to meet latest standards or as directed by the Engineer.

For surface treatment projects, leave the final course in place for three days and broom the
roadway directly ahead of the striping machine prior to placing standard pavement markings.

After completion of all work and removal of the barricades, time charges will be suspended. The
performance period for the project will not begin until all the striping has been completed. Final
acceptance will not be granted until the performance period for pavement markings is complete. If
replacement markings are needed, traffic control for moving operations will be required. No
payment will be made for traffic control during replacement striping work. All traffic control
work shall be considered subsidiary to the project’s replacement striping work.
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Project Number: STP 1102(397) Sheet

County: LAMB Control: 0884-04-008

Highway: FM 37

The yellow or white long-line striping for re-striping operations will not lag one another by more
than four (4) working days. The performance period for a roadway will not begin for a section of
roadway or a project until all required striping for that section or project has been completed.
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